

TABULATION OF BIDS

| | | | | | | |
|---|-----------------|------------------------------------|-----------------|-----------------|--|--|
| Project: Duplin County Detention Center | | Architect's Commission No.: 621373 | | | Bids Receipt Time: 3:00 PM on January 16, 2024 Bids Opening Time: 3:00 PM on January 16, 2024 | |
| General Contractors | Bordeaux | Daniels & Daniels | H.G. Reynolds | T.A. Loving | | |
| Base Bid Price: | \$33,089,500.00 | \$32,465,000.00 | \$35,054,500.00 | \$33,459,000.00 | | |
| Total Base Bid Price (including allowances) | \$34,927,000.00 | \$34,275,000.00 | \$36,867,000.00 | \$35,269,000.00 | | |
| Alternate No. 1 - Housing Pods E & F: | \$5,416,000.00 | \$5,300,000.00 | \$5,640,000.00 | \$5,409,000.00 | | |
| Total Base Bid + Alternate 1 | \$40,343,000.00 | \$39,575,000.00 | \$42,507,000.00 | \$40,678,000.00 | | |
| Alternate No. 2 -Preferred Manufacturer Tyco Raven Sprinkler Heads: | \$0.00 | \$82,500.00 | \$0.00 | \$0.00 | | |
| Total Base Bid + Alternates 1 and 2 | \$40,343,000.00 | \$39,657,500.00 | \$42,507,000.00 | \$40,678,000.00 | | |
| Alternate No. 3 - Preferred Manufacturer Steel Cell of North America: | \$0.00 | \$0.00 | \$0.00 | \$0.00 | | |
| Total Base Bid + Alternate 1, 2 and 3 | \$40,343,000.00 | \$39,657,500.00 | \$42,507,000.00 | \$40,678,000.00 | | |
| Alternate No. 4 - Preferred Manufacturer Trane Equipment: | \$0.00 | \$0.00 | \$0.00 | \$0.00 | | |
| Total Base Bid + Alternate 1, 2, 3 and 4 | \$40,343,000.00 | \$39,657,500.00 | \$42,507,000.00 | \$40,678,000.00 | | |
| Alternate No. 5 - Preferred Manufacturer Brady Trane Controls: | \$0.00 | \$0.00 | \$0.00 | \$0.00 | | |
| Total Base Bid + Alternate 1 thru 5 | \$40,343,000.00 | \$39,657,500.00 | \$42,507,000.00 | \$40,678,000.00 | | |
| Alternate No. 6 - Redundant DOAS-A2 Unit to back up DOAS-1, DOAS-2: | \$407,400.00 | \$399,000.00 | \$431,000.00 | \$410,000.00 | | |
| Total Base Bid + Alternates 1 thru 6 | \$40,750,400.00 | \$40,056,500.00 | \$42,938,000.00 | \$41,088,000.00 | | |
| Alternate No. 7 - Plumbing; Redundant DOAS-A2: | \$0.00 | \$0.00 | \$0.00 | \$2,000.00 | | |
| Total Base Bid + Alternates 1 thru 7 | \$40,750,400.00 | \$40,056,500.00 | \$42,938,000.00 | \$41,090,000.00 | | |
| Alternate No. 8 - Electrical; Redundant DOAS-A2: | \$7,130.00 | \$7,100.00 | \$10,500.00 | \$0.00 | | |
| Total Base Bid + Alternates 1 thru 8 | \$40,757,530.00 | \$40,063,600.00 | \$42,948,500.00 | \$41,090,000.00 | | |
| Alternate No. 9 - Mechanical; Redundant DOAS-A2 Unit to back up DOAS-A1 if Add-Alternate #6 is accepted: | \$157,000.00 | \$154,000.00 | \$163,000.00 | \$157,500.00 | | |
| Total Base Bid + Alternates 1 thru 9 | \$40,914,530.00 | \$40,217,600.00 | \$43,111,500.00 | \$41,247,500.00 | | |
| Alternate No. 10 - Electrical; Redundant DOAS-A2 Unit to back up DOAS-A1 if Add-Alternate #1 is accepted: | \$7,130.00 | \$5,500.00 | \$15,000.00 | \$0.00 | | |
| Total Base Bid + Alternate 1, thru 10 | \$40,921,660.00 | \$40,223,100.00 | \$43,126,500.00 | \$41,247,500.00 | | |
| Receipt of Addenda 1 & 2 acknowledged | X | X | X | X | | |
| Unit Prices acknowledged and completed | | | | | | |
| North Carolina General Contractor License Number | 9266-U | 23697 | 14149 | 325 | | |
| MWBE forms included | X | X | X | X | | |
| Bid Form signed and sealed | X | X | X | X | | |
| Bid Security (5%) attached | X | X | X | X | | |

Notes: